BUD BENDER PARK
CITY OF RIALTO

Bid Opening - Thursday, June 4, 2015 - 3:00 pm
BID PRICE COMPARISON MATRIX

I:l: INDICATES MATHEMATICAL DISCREPANCY - SEE NOTES

DESIGH GROUP

City

Contractor CA License Number (Class)

LIC. #: 933331 (A, B, C21)

'] Lic. #: 927544 (A, B, c27, G10) [ |

LIC. #: 980071 (A,B,C8, C29)

LIC. #: 976670 (A, B)

LIC. #: 721738 (A, B, HAZ)

LIC. #: 826870 (A, B, C27)

LIC. #:65/951/ (A, B, C12, U8,
C2Q)

BASE BID SCHEDULE
1 2 3 4 5] 6 7 8
KASA CONSTRUCTION FUTURE DB MS CONSTRUCTION CS LEGACY YT TTNG EDGE
Contractor Name MOALEJ BUILDERS, INC. INC. CLS CONSTRUCTORS INTERNATIONAL INC. MANAGEMENT GROUP CONSTRUCTION, INC. ACT 1 CONSTRUCTION | | CONCRETE SERVICES,
SHERMAN OAKS, CA CHINO, CA GRAND TERRACE, CA IRVINE, CA DANA POINT, CA POMONA, CA NORCO, CA ORO GRANDE, CA

LIC. #: 465392 (A, B)

CA License Expiration Date/ Status

EXP. 6-30-15/ ACTIVE

EXP. 1-31-17 / ACTIVE

EXP. 1-31-17 / ACTIVE

EXP. 9-30-16 / ACTIVE

EXP. 4-30-16 / ACTIVE

EXP. 10-31-15/ ACTIVE

EXP. 4-30-16 / ACTIVE

EXP. 10-31-15/ ACTIVE

ITEM # |ITEM DESCRIPTION UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE o | TOTAL Comments
1 |Mobilization 1 LS | = $408,000.00 $137,000.00 $160,000.00 $214,652.00 $120,000.00 $257,872.00 $339,975.00 $170,000.00 ~
2 |Temporary Traffic Control 1 LS | = $10,000.00 $5,000.00 $8,800.00 $6,242.64 $16,000.00 $10,908.00 $10,000.00 $32,000.00
3 |Water Pollution Control 1 LS | = $15,000.00 $10,000.00 $25,100.00 $42,307.25 $39,000.00 $15,627.00 $9,000.00 $15,000.00
4 |Demo, Clearing, Grubbing, Salvaging, Relocating, etc. 1 LS | = $239,700.00 $305,000.00 $191,000.00 $221,255.77 $180,000.00 $214,281.00 $259,305.00 $297,100.00
5  |Hazardous Materials Remediation 1 LS | = $10,000.00 $8,500.00 $50,000.00 $7,498.40 $15,000.00 $5,870.00 $5,000.00 $30,000.00
6  |Grading/ Drainage/ Sewer Improvements 1 LS | = $188,300.00 $225,000.00 $303,000.00 $292,540.60 $300,000.00 $210,388.00 $218,600.00 $262,000.00
7 |Electrical 1 LS | = $300,000.00 $300,015.00 $295,000.00 $274,907.00 $371,000.00 $326,776.00 $365,000.00 $510,680.00
8 |Concrete Curbs/ Gutters/ Walks/ Footings 1 LS | = $200,000.00 $300,025.00 $495,000.00 $439,878.23 $480,000.00 $403,998.00 $362,892.00 $392,975.00
9 |Asphalt/ Striping/ Signage 1 LS | = $97,000.00 $98,000.00 $170,000.00 $179,402.31 $111,000.00 $191,395.00 $103,928.00 $239,600.00
10 |Baseball Improvements 1 LS | = $235,000.00 $315,000.00 $160,000.00 $174,194.15 $280,000.00 $191,395.00 $161,050.00 $427,680.00
11 |Community Garden 1 LS | = $200,000.00 $85,000.00 $140,000.00 $127,596.07 $108,000.00 $152,496.00 $110,829.00 $178,000.00
12 |Site Furnishings/ Trash Enclosure/ Playground Fence 1 LS | = $40,000.00 $120,000.00 $95,000.00 $124,158.00 $110,000.00 $230,228.00 $166,158.00 $205,000.00
13 |Recycled ltems 1 LS | = $83,000.00 $70,000.00 $70,000.00 $64,626.32 $95,000.00 $73,655.00 $62,744.00 $18,000.00
14 |lrrigation 1 LS | = $225,000.00 $295,000.00 $185,000.00 $266,770.00 $370,000.00 $251,833.00 $293,475.00 $307,450.00
15 |Planting 1 LS | = $125,000.00 $175,000.00 $145,000.00 $117,214.00 $146,000.00 $171,312.00 $180,285.00 $191,000.00
16 (90 Day Maintenance / As-built Prep/ Project Closeout 1 LS | = $10,000.00 $20,000.00 $20,000.00 $13,905.00 $23,000.00 $30,428.00 $11,025.00 $12,500.00
17 |Installation of City-procured ltems 1 LS | = $40,000.00 $47,000.00 $80,000.00 $61,485.64 $27,000.00 $61,232.00 $165,838.00 $69,500.00
Total Submitted by Contractor T T $242600000 | | $255550000 | | s2se7e0000] | 5262863338 | | s279100000] | ¢ 5280005100 | | s2@2sd0400| | sasssasso0|
Total Calculated in Spreadsheet $2,426,000.00 $2,515,540.00 $2,592,900.00 $2,628,633.38 $2,791,000.00 $2,799,694.00 $2,825,104.00 $3,358,485.00
Total Price Discrepancy [T T s000| | g ss96000 | | sseoo00) [ so00| | Tsooo|| T TTssszeo|| " Tsooo|| " Tsee0| T




